

11th Bn ITB Police Force, Notice Inviting e-Tenders

on behalf of President of India, Commandant, 11th Bn ITBP, Pegong, Chungthang, North Sikkim invites e-procurement tenders under two bids system for following works:-

S.N	NIT No.	Name of Work	Estimated Cost	Earnest Money	Date & time of e-publishing	Date & time of opening	Period of completion
1	ITBP/11BN/ENGR/ SOLAR CBK/TENDER/ 2019- 523 dt 25-7-19	Providing and fixing of 05 KWp Solar power plant at Chubaka post of 11 TH BN ITBP (SH: Supply and Installation of 05 KWp solar power plant at Chubaka post.	9,80,550/-	19,611/-	27/07/19 1000 HRS	06/08/19 1600 HRS	06 Month (03 Months working period)
2	ITBP/11BN/ENGR/ SOLAR CBK/TENDER/ 2019- 523 dt 25-7-19	Providing and fixing of 05 KWp Solar power plant at Gorala post of 11 TH BN ITBP (SH: Supply and Installation of 05 KWp solar power plant at Gorala post.	9,80,550/-	19,611/-	27/07/19 1000 HRS	06/08/19 1600 HRS	06 Month (03 Months working period)
3	ITBP/11BN/ENGR/ SOLAR CBK/TENDER/ 2019- 524 dt 25-7-19	Providing and Installation of 05 KWp Solar power plant at Chubaka post of 11 TH BN ITBP (SH: Purchasing & Installation of 01 FRP Hut (Size 4.88mX4.88mX2.44m) for Battery bank & Invertor.	4,13,637/-	8,273/-	27/07/19 1000 HRS	06/08/19 1600 HRS	06 Month (03 Months working period)
4	ITBP/11BN/ENGR/ SOLAR CBK/TENDER/ 2019- 524 dt 25-7-19.	Providing and Installation of 05 KWp Solar power plant at Gorala post of 11 TH BN ITBP (SH: Purchasing & Installation of 01 FRP Hut (Size 4.88mX4.88mX2.44m) for Battery bank & Invertor.	4,16,150/-	8,323/-	27/07/19 1000 HRS	06/08/19 1600 HRS	06 Month (03 Months working period)
5	ITBP/11BN/ENGR/ SOLAR CBK/TENDER/ 2019- 525 dt 25-7-19	Providing and Installation of 05 KWp Solar power plant at Chubaka post of 11 TH BN ITBP (SH: C/O, Plinth of one FRP huts for Battery bank & Invertor and barbed wire fencing around modules of solar power plant.	1,57,895/-	3158/-	27/07/19 1000 HRS	06/08/19 1600 HRS	06 Month (03 Months working period)
6	ITBP/11BN/ENGR/ SOLAR CBK/TENDER/ 2019- 525 dt 25-7-19.	Providing and Installation of 05 KWp Solar power plant at Gorala post of 11 TH BN ITBP (SH: C/O, Plinth of one FRP huts for Battery bank & Invertor and barbed wire fencing around modules of solar power plant.	1,71,111/-	3422/-	27/07/19 1000 HRS	06/08/19 1600 HRS	06 Month (03 Months working period)

All details, regarding the subject Tenders are available on our website www.itbp.gov.in and www.eprocure.gov.in/cppp/. Any change/modification in the tender Enquiry will be intimated through our websites only. Bidders are therefore requested to visit our websites regularly to keep themselves updated.

Note :- Not to be Published

SIGI-SD
(Commandant, 11TH BN ITBP)

11वीं वाहिनी भा0ति0सी0पू0 बल ई-टेण्डरिंग निविदा सूचना

भारत के राष्ट्रपति की ओर से सेनानी, 11वीं वाहिनी भारत तिब्बत सीमा पुलिस बल पैगोंग, चुगथांग, उत्तरी सिक्किम द्वारा निम्न कार्य के लिए दो बिड प्रक्रिया के अर्न्तगत ई-प्रोक्योरमेंट निविदाये आमत्रित की जाती है।

S.N	NIT No.	Name of Work	Estimated Cost	Earnest Money	Date & time of e-publishing	Date & time of opening	Period of completion
1	ITBP/11BN/ENGR/ SOLAR CBK/TENDER/ 2019- 523 dt 25-7-19.	Providing and fixing of 05 KWp Solar power plant at Chubaka post of 11 TH BN ITBP (SH: Supply and Installation of 05 KWp solar power plant at Chubaka post.	9,80,550/-	19,611/-	27/07/19 1000 HRS	06/08/19 1600 HRS	06 Month (03 Months working period)
2	ITBP/11BN/ENGR/ SOLAR CBK/TENDER/ - 2019- 523 dt 25-7-19.	Providing and fixing of 05 KWp Solar power plant at Gorala post of 11 TH BN ITBP (SH: Supply and Installation of 05 KWp solar power plant at Gorala post.	9,80,550/-	19,611/-	27/07/19 1000 HRS	06/08/19 1600 HRS	06 Month (03 Months working period)
3	ITBP/11BN/ENGR/ SOLAR CBK/TENDER/ 2019- 524 dt 25-7-19	Providing and Installation of 05 KWp Solar power plant at Chubaka post of 11 TH BN ITBP (SH: Purchasing & Installation of 01 FRP Hut (Size 4.88mX4.88mX2.44m) for Battery bank & Invertor.	4,13,637/-	8,273/-	27/07/19 1000 HRS	06/08/19 1600 HRS	06 Month (03 Months working period)
4	ITBP/11BN/ENGR/ SOLAR CBK/TENDER/ 2019- 524 dt 25-7-19	Providing and Installation of 05 KWp Solar power plant at Gorala post of 11 TH BN ITBP (SH: Purchasing & Installation of 01 FRP Hut (Size 4.88mX4.88mX2.44m) for Battery bank & Invertor.	4,16,150/-	8,323/-	27/07/19 1000 HRS	06/08/19 1600 HRS	06 Month (03 Months working period)
5	ITBP/11BN/ENGR/ SOLAR CBK/TENDER/ 2019- 525 dt 25-7-19	Providing and Installation of 05 KWp Solar power plant at Chubaka post of 11 TH BN ITBP (SH: C/O, Plinth of one FRP huts for Battery bank & Invertor and barbed wire fencing around modules of solar power plant.	1,57,895/-	3158/-	27/07/19 1000 HRS	06/08/19 1600 HRS	06 Month (03 Months working period)
6	ITBP/11BN/ENGR/ SOLAR CBK/TENDER/ 2019- 525 dt 25-7-19	Providing and Installation of 05 KWp Solar power plant at Gorala post of 11 TH BN ITBP (SH: C/O, Plinth of one FRP huts for Battery bank & Invertor and barbed wire fencing around modules of solar power plant.	1,71,111/-	3422/-	27/07/19 1000 HRS	06/08/19 1600 HRS	06 Month (03 Months working period)

नोट:

1) उपरोक्त निविदा से सम्बन्धित बिड फार्म (निविदा प्रपत्र) एवं अन्य विवरण हमारी वेबसाईट www.itbp.gov.in एवं eprocure.gov.in/cppp से प्राप्त किये जा सकते हैं। निविदा से संबंधित अन्य किसी बदलाव की जानकारी केवल हमारी वेबसाईट पर दी जायेगी। इसलिए सभी निविदादाताओं से अनुरोध किया जाता है कि वे नवीनतम जानकारी के लिए लगातार हमारी वेबसाईट का अवलोकन करते रहें।

नोट:- प्रकाशित नहीं किया जायेगा।

हस्ता0
सेनानी, 11वीं वाहिनी